STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 16
NUMBER CF BIDDERS 8
PROGRAM ELEMENTS
Bl D RANK

03/ 07/ 02
07-225704

07-LA-5-12.9/12.9

BI' D SUMMARY

DEPARTMENT COF TRANSPORTATI ON

I'N LOS ANGELES COUNTY AT VARI QUS

LOCATI ONS

REPLACE CONCRETE SLABS

Bl D245
PAGE 1
03/ 11/ 02

CONTRACT CODE 'B '

FEDERAL AID AC

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
FUND TOTAL HA22 2,756, 000 TOTAL NUMBER OF WORKI NG DAYS
ENG NEERS EST 2,307,000.00 AMOUNT UNDER 708, 030. 00 PERCENT UNDER EST
RAS
BI D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1, 598, 970. 00 1 PAVE TECH I NC 760 729-7592
00720394
4516 SALI SBURY DR FAX 760 729-6158
CARLSBAD CA 92008
1,614, 535.00 6 M AHMADI CONSTRUCTI ON AND 714 538-5156
ENG NEERI NG | NC 00743775
133 NORTH PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
1,622, 527.00 8 BRUTOCO ENG NEERI NG AND 909 350-3535
CONSTRUCTI ON I NC 00247770
P O BOX 429 FAX 909 350-9049
FONTANA CA 92334
1,637, 967. 00 4 AMERI CAN Cl VI L CONSTRUCTORS 707 746-8028
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENI CI A CA 94510
1, 683, 870. 00 5 J MC LOUGHLI N ENG NEERI NG 909 944-1037
CO INC 00676575

10722 ARROW RTE STE 716

FAX 909 944- 3112

RANCHO CUCAMONGA CA 91730

10 CONTRACT | TEMS

M 005- 2( 890) E

140
30. 69



07-225704

07-LA-5-12

03/ 07/ 02
6 1,744, 444,00
7 1,817,273.00
8 1, 825, 420. 00

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL RD

COLTON CA 92324

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

IRVINE CA 92614-5706

LEH GH CONSTRUCTI ON  COVPANY

714 SOUTH PLYMOUTH BOULEVARD
LOS ANGELES CA 90005

909 824-0393
00732806
FAX 909 824-8919

949 252-0441
00615876
FAX 949 252-0266

323 931-1306
00785457
FAX 323 931-2033

Bl D245
PAGE 2
03/ 11/ 02



07-225704 Bl D245

07-LA-5-12 PAGE 3
03/ 07/ 02 03/ 11/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HARBER COMPANY | TEM5 3 AND 4 ( PARTIAL)

SAN BERNARDI NO CA
SUPERI OR TRAFFI C SERVI CE | TEM 2 ( PARTI AL)
COTTONWOOD CA
TRAFFI C LOOPS CRACK SEALI NG | TEM 9 ( PARTI AL)

ANAHEI M CA



07-225704 Bl D245

07-LA-5-12 PAGE 4
03/ 07/ 02 03/ 11/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SM TH AND SONS | TEM 1 (PARTI AL)
FALLBROOK CA
SUDHAKAR COMPANY | TEMS 5 AND 6 (PARTI AL)
RIALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 L A SIGNAL ELECTRI CAL ( PORTI ON)
CI TY OF | NDUSTRY CA
PENHAL L DEMOLI TI ON AND GRI ND CONCRETE ( PORTI ON)
ANAHEI M CA
STERNDAHL STRI PI NG ( PORTI ON)
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 L A SIGNAL LOOP DETECTORS
I NDUSTRY CA
SUDHAKAR COVPANY STRI PI NG

RIALTO CA



07-225704 Bl D245
07-LA-5-12 PAGE 5
03/ 07/ 02 03/ 11/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

L A SIGNAL

I NDUSTRY CA

PENHALL COMPANY
ANAHEI M CA

R AND D CONSTRUCTI ON
CORONA CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C LOOPS
CONCRETE GRI NDI NG AND CONCRETE REMOVAL
CONCRETE PAVEMENT ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

L A SIGNAL

I NDUSTRY CA
PENHALL

ANAHEI M CA
STERNDAHL

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

LOOP DETECTORS AND ELECTRI CAL
DEMOLI TI ON AND GRI NDI NG
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

L A SI GNAL

CI TY OF | NDUSTRY CA
PENHALL

I RVINE CA

SUDHAKAR

RIALTO CA

LOOPS
GRI NDI NG

STRI PI NG



07-225704
07-LA-5-12
03/ 07/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
03/ 11/ 02

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 L A SIGNAL
I NDUSTRY CA
PENHALL
ANAHEI M CA
STRI PI NG

LOOP DETECTOR
| TEMS 3 AND 4

ITEMS 5 THRU 8



07-225704 Bl D245

07-LA-5-12 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
03/ 07/ 02 03/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 8, 000. 00* 8, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 36, 000. 00* 36, 000. 00
3 401108 REPLACE CONCRETE PAVEMENT MB 1,720 820. 00 1,410, 400. 00
(RAPI D STRENGTH CONCRETE)
4 (S) 420201 GRI ND EXI STI NG CONCRETE M 8, 800 9. 00 79, 200. 00
PAVEMENT
5 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,110 2.00 2,220.00
6 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,400 2.00 4, 800. 00
(BROKEN 10.98 M- 3.66 M
7 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 880 2.00 3, 760. 00
8 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 530 3.00 1, 590. 00
9 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 92 500. 00 46, 000. 00
10 999990 MOBI LI ZATI ON LS LUMP SUM 7, 000. 00~* 7, 000. 00

TOTAL 1, 598, 970. 00
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07-225704

I NI NG
_______________________________ |
FOURTH |
[ BI D AMOUNT
_______________________________ |
00| 7, 500. 00* 7500
00| 30, 000. 00* 30000
00| 825. 00 1419000
00| 8.50 74800
00| 2.00 2220
00| 1.50 3600
00| 1.90 3572
00| 3.50 1855
00| 385. 00 35420
00| 60, 000. 00* 60000
1, 637, 967. 00

SUMMARY OF REMA
PAGE 8
_______________________________ |
THI RD [

| Bl D AMOUNT
............................... |

00| 8, 000. 00* 8000

00| 90, 000. 00* 90000

00| 700.00 1204000

00| 10. 00 88000

00| 3.20 3552

00| 1.90 4560

00| 2.50 4700

00| 5. 50 2915.

00| 400. 00 36800.

00| 180, 000. 00* 180000.

0 1, 622, 527. 00

07-LA-5-12
DDERS
03/ 07/ 02
_______________________________ |
SECOND |
BI D AMOUNT

............................... |

20, 000. 00* 20000.

50, 500. 00* 50500.

763.00  1312360.

12. 00 105600.

3.00 3330.

2.50 6000.

3.25 6110.

5. 50 2915.

410. 00 37720.

70, 000. 00* 70000.

1,614, 535.0

Bl D245
03/11/02
FI FTH
BI D AMOUNT
10, 000. 00* 10000.
100, 000. 00* 100000.
760. 00 1307200.
11. 00 96800.
6.00 6660.
3.00 7200.
3.00 5640.
5.00 2650.
410. 00 37720.
110, 000. 00* 110000.

1, 683, 870. 00



|
I TEM
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07-225704
07-LA-5-12
03/ 07/ 02

. 00*
. 00*
.00
.50
.00
. 80
.30

00
00
00*

SUMMARY

12000. 00|
70000. 00|
1358800. 00|
83600. 00|
3330. 00|
4320. 00|
4324. 00|
2650. 00|
35420. 00|
170000. 00|
1, 744, 444. 00

OF REMA

I NI NG BI DDERS
El GHTH
BI D AMOUNT
7, 500. 00* 7500.
12, 000. 00* 12000.
940. 00 1616800.
10. 00 88000.
3.00 3330.
1.70 4080.
3.00 5640.
5.00 2650.
385. 00 35420.
50, 000. 00* 50000.
1, 825, 420. 00

SEVENTH
BI D AMOUNT
_______________________________ |
9, 500. 00* 9500
140, 000. 00* 140000
870. 00 1496400
10. 10 88880
2.30 2553
1.70 4080
4.00 7520
8.00 4240
425. 00 39100
25, 000. 00* 25000
1,817,273.00
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